


Award Conditions to the Financial Assistance Award  
Between the Denali Commission and  

Alaska Power and Telephone Company (APT) 
For:  Construction of Tok-Chistochina Regional Intertie 

Project No. 0116-DC-2004-I4 

1. Scope of Work 
The project consists of four phases that will connect about 70 initial customers to central 
station power:  
• Construct a 4.5 mile 12.5 kv three-phase extension north of Chistochina, providing 

service to six unserved customers at a cost of $275,000. 
• Convert 6 miles of single-phase 12.5 kv distribution line along the Mentasta Road to 

three-phase at a cost of $110,000. 
• Construct two miles of three-phase 12.5 kv line from Mentasta Road to Mentasta 

Lodge at a load of 20kW and at a cost of $215,000 
• Complete the Slana area distribution system. The system consists of a diesel 

generation module. The module will contain two John Deere 150 kW generation units 
for winter peaking and one John Deere 90 kW unit installed for the summer load. The 
module will be equipped to utilize the waste heat with either the local school or the 
National Park Service or both being the host. Fuel is to be delivered by a tanker truck 
and stored in a 3000-gallon fuel-storage holder that is UL approved with secondary 
containment. The annual fuel consumption is estimated to about 50,000 gallons. The 
distribution system is standard RUD construction meeting the NESC requirements, 
consisting of 1.5 miles of three-phase, 10.76 miles of single phase 12470/7200-
grounded wye.  The system will provide central station electric service to about 65 
households. The cost is estimated to be $1.4 million.  

The overall cost of the effort is expect to be $ 2 million funded by the Denali 
Commission.  
 
All Commission funding is intended for use for the scope of work identified in the Award 
document only.  In the event there is a balance of funding remaining after the full scope 
of work has been completed, the Denali Commission shall determine how the excess 
funds will be allocated. 

2. Milestones 
Identify the milestones to be completed as part of the project.  Planned dates for the first 
milestone shall be included here. 

 
Planned  

Milestone 
Start  
Date  

End  
Date  

Final Design 02/04/2004 04/07/2004 
Construction 02/20/2004 07/15/2005 
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3. Award Performance Period 
The Award performance period is December 1, 2003 through December 31, 2005.  This 
is the period during which Award recipients can incur obligations or costs against this 
Award. 

4. Direct and Indirect Costs 
The cost principles of 48 CFR 31.2, Contracts with Commercial Organizations are 
applicable to this Award.  Indirect costs up to 20% are allowable under this Award and 
are included in the amount of the award. Please refer to the cost principles regulations for 
specific details on other allowable charges under this Award. 

5. Budget and Program Revisions 
The Administrative Circular OMB Circular A-110 applies to this Award.  Please refer to 
the Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that APT will inform the Commission in writing (e-mail, 
letter, or report) at the earliest possible date of any unanticipated project cost overrun, 
project schedule delays, or changes in the project scope or changed site conditions. 

6. Payments 
Payments under this Award will be made through the U.S. Department of Treasury’s 
Automated Standard Application for Payment (ASAP) system.  The ASAP system is the 
Commission’s mechanism for requesting and delivering Federal funds to Award 
recipients.  Your organization must be registered with the ASAP program in order to 
make draw downs.  Please contact the Commission’s Program Manager or Finance 
Manager for further information about registering with the ASAP program.  Payments 
shall be made in accordance with OMB Circular A-110.  No interest will be accrued on 
these funds. 

7. Reporting  
Three forms of project reporting are required under this Award, listed below.  APC shall 
submit reports using the Denali Commission’s on-line Project Database System, available 
at www.denali.gov.  If there are technical limitations, which may prevent the recipient 
from meeting this requirement, please contact the Program Manager listed in this 
agreement. 

 
a. Progress Reports shall be submitted on a quarterly basis.  The first reporting 

period is January 1, 2004 through March 30, 2004, and each quarter thereafter.  
Reports are due within 30 days of the end of the reporting period.  Progress 
reports shall include the following: 

 

http://www.denali.gov/
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i. Total project funding, including both Denali Commission funding and 
other project funding sources. 

ii. The total project expenditures for the project as of the end of the reporting 
period, including both Denali Commission and Other funding sources. 

iii. Update schedule and milestone information as identified in the Scope of 
Work 

iv. Narrative summary of the project status and accomplishments to date, and 
address the following questions: is the project on schedule, is the project 
on budget, and what actions are planned to address any project problems. 

v. Construction Projects Photographic documentation of project progress 
shall be provided with the progress reports for active construction projects.  
The photo documentation shall include a minimum of three, dated photos 
per reporting period such that a complete record of the construction is 
maintained over time, from “before,” showing the situation before the start 
of construction, to “during” showing work proceeding on the project, and 
“after” to show the finished project.  Photos shall be provided in a digital 
format as part of the on-line report.  A short description of the activity and 
names of those in the photos shall also be provided. 

 
b. Wage and Residency Reports shall be submitted on an annual basis using the 

Denali Commission On-line Project Database.  The reporting period is January 1st 
– December 31st of each year.  Reports are due within 30 days of the end of the 
reporting period.  The Wage and Residency Report shall include the following 
information by for each construction project 

i. Total number of Local Residents employed during the year, and their total 
payroll earnings. 

ii. Total number of Non-Local Alaska Residents employed during the year, 
and their total payroll earnings. 

iii. Total number of Non-Alaska Residents employed during the year, and 
their total payroll earnings. 

 
c. Federal Single Audits shall be submitted annually, when required.  In 

accordance with OMB Circular A-133, which requires [subpart 200] “Non-
Federal entities that expend $500,000 or more in a year in Federal awards shall 
have a single or program-specific audit conducted for that year in accordance with 
the provisions of this part.  [subpart 205]  The determination of when an award is 
expended should be based on when the activity related to the award occurs.” 

 
Recipients shall also submit single audits to the Federal Clearinghouse designated 
by OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/ 

http://harvester.census.gov/sac/
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8. Project Close-Out 
The project close-out shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 
 
The Project Close-out report shall be submitted on-line through the Denali Commission’s 
on-line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 

 
a. Final data for each item listed in paragraph 6(a) “Progress Reports” 
b. Final project expenditures itemized by the following categories: planning & 

design; materials & equipment; freight; labor; project administration/overhead 
and other expenses. 

c. Acknowledgement of support: For all construction projects, the Award recipient 
shall include an acknowledgement of the Government’s support for the project(s) 
developed under this Award.  The Award recipient shall display a sign that: 

 
i. Has the Denali Commission logo displayed on the upper right-hand 

quadrant;  
ii. States the following: “This project was financed by the Denali 

Commission and its partners (list the name of the funding partners)”;  
iii. Shows the logo of each partner in the lower right-hand quadrant.   

 
The cost of this sign shall be paid out of the project funding received by the 
Award recipient from the Denali Commission.  Final approval of signage material 
and placement of sign must be obtained from the Commission Project Manager. 

9. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on 
Standard Forms SF 424b (non-construction projects) or SF 424d (construction projects).  
This form must also be signed by a certifying official of the organization.  Some of the 
laws are highlighted below for your reference. 
 
To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.   
No portion of this award may be used for lobbying or propaganda purposes as prohibited 

roject level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 

by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 
 
P

http://www.denali.gov/
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or 

10.
Recipients not in compliance with the terms and conditions of this Financial Assistance 

.  The Denali Commission will work 
 

s 

11.
APC project officers are Bob Grimm for purposes of project design and construction and 

re 

 
Alaska Power Company. 

each project undertaken with Denali Commission funds.  NEPA reviews performed f
other funders of this project shall be deemed sufficient for this project award if they are 
available and applicable to same or greater scope. 

 Non-Compliance with Award Conditions 

Award will be notified by the Denali Commission
with the recipient to identify the steps necessary to bring them back into compliance, and
will establish an appropriate time frame for the corrections to be made.  If the correction
have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 

   Program Manager, Financial Manager & Other Contact Information 

Karl Wood for purposes of financial management.  The Commission project officers a
Ms. Kathleen Prentki. for purposes of project management and Ms. Michelle O’Leary for 
purposes of financial management. 

Denali Commission 
Ms. Kathleen Prentki 

10 
 

ov 

Robert S. Grimm, President  
222  

 

510 “L” Street, Suite 4
Anchorage, AK  99501
Voice – (907) 271-1414 
Fax – (907) 271-1415 
e-mail: kprentki@denali.g

193 Otto Street, P.O. Box 3
Port Townsend, WA. 98368 
Voice- 800-982-0136 x120 
Fax- 360-385-7538 
Email: bob.g@aptalaska.com

Ms. Michelle O’Leary 
510 “L” Street, Suite 410 
Anchorage, AK  99501 
Voice – (907) 271-1767 
Fax – (907) 271-1415 
e-mail: moleary@denali.gov 

Karl Wood, Senior Accountant  
  

 

193 Otto Street, P.O. Box 3222
Port Townsend, WA. 98368 
Voice- 800-982-0136 x 128 
Fax- 360-385-7538 
Email: karl.w@aptalaska.com
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